
BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

   

JAN 03, 2017 01:13 PM TYRRELL, DARE 2:00 PM 1 /  1 001

46478.3.1 DEC 20 2016 C203875

TIP NO 2.828 MIB-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



BRIDGES 102, 103, AND 104 OVER LITTLE COHARIE CREEK ON SR-1233.

DELLINGER, INC.

MONROE,  NC

S T WOOTEN CORPORATION DANE CONSTRUCTION, INC.

WILSON,  NC MOORESVILLE,  NC

JAN 03, 2017 01:13 PM SAMPSON 2:00 PM 1 /  12 002

38584.3.1 DEC 20 2016 C203824

TIP NO 0.218 MIB-4814

FED AID NO BRZ-1233(6)

GRADING, DRAINAGE, PAVING, RESURFACING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 116000.00  117345.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 11000.00  8975.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12000.00 15500.00  11250.00REINF BRG APPR **********
(14+39.00)

0004 0029000000-N SP  Lump Sum 12000.00 15500.00  15200.00REINF BRG APPR **********
(17+71.00)

0005 0029000000-N SP  Lump Sum 12000.00 15500.00  15200.00REINF BRG APPR **********
(21+15.00)

0006 0043000000-N 226 Lump Sum 87000.00 56000.00  125000.00GRADING

0007 0050000000-E 226  1 ACR 10000.00 10000.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0008 0057000000-E 226  1,000 CY  9.00 9000.00 23.00 23000.00 9.00  9000.00UNDERCUT EXCAVATION

0009 0106000000-E 230  429 CY  17.50 7507.50 17.50 7507.50 17.50  7507.50BORROW EXCAVATION

0010 0134000000-E 240  10 CY  19.50 195.00 50.00 500.00 19.50  195.00DRAINAGE DITCH EXCAVATION

0011 0195000000-E 265  1,000 CY  21.00 21000.00 55.00 55000.00 21.00  21000.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  1,300 SY  4.00 5200.00 3.00 3900.00 4.00  5200.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  14 TON 40.00 560.00 55.00 770.00 40.00  560.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  42 SY  6.00 252.00 3.00 126.00 6.00  252.00FND CONDIT GEOTEXTILE

0015 0448200000-E 310  48 LF  50.00 2400.00 95.00 4560.00 50.00  2400.0015" RCP CULV CLASS IV

0016 0448500000-E 310  32 LF  85.00 2720.00 105.00 3360.00 85.00  2720.0030" RCP CULV CLASS IV

0017 0453000000-E 310  2 EA  750.00 1500.00 1000.00 2000.00 750.00  1500.00**" PIPE END SECTION
(30")

0018 0582000000-E 310  48 LF  45.00 2160.00 95.00 4560.00 45.00  2160.0015" CS PIPE CULV 0.064"

0019 0636000000-E 310  4 EA  450.00 1800.00 275.00 1100.00 450.00  1800.00**" CS ELBOW *****" THICK
(15", 0.064")

0020 0995000000-E 340  20 LF  10.00 200.00 20.00 400.00 10.00  200.00PIPE REMOVAL

0021 1099500000-E 505  100 CY  15.00 1500.00 25.00 2500.00 15.00  1500.00SHALLOW UNDERCUT

0022 1099700000-E 505  200 TON 35.00 7000.00 37.00 7400.00 35.00  7000.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  190 TON 25.00 4750.00 37.00 7030.00 25.00  4750.00INCIDENTAL STONE BASE

0024 1245000000-E SP  9.12 SMI 1425.00 12996.00 1425.00 12996.00 1425.00  12996.00SHOULDER RECONSTRUCTION

0025 1330000000-E 607  350 SY  22.10 7735.00 22.10 7735.00 22.10  7735.00INCIDENTAL MILLING

0026 1489000000-E 610  3,550 TON 44.10 156555.00 44.10 156555.00 44.10  156555.00ASP CONC BASE CRS B25.0B

0027 1525000000-E 610  5,520 TON 45.05 248676.00 45.05 248676.00 45.05  248676.00ASP CONC SURF CRS SF9.5A

0028 1525100000-E SP   25 TON 405.00 10125.00 405.00 10125.00 405.00  10125.00ASP CONC SURF CRS SF9.5A LEVEL

0029 1575000000-E 620  530 TON 304.00 161120.00 304.00 161120.00 304.00  161120.00ASP FOR PLANT MIX

0030 1880000000-E SP   40 TON 469.60 18784.00 469.60 18784.00 469.60  18784.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0031 2022000000-E 815  112 CY  25.00 2800.00 25.00 2800.00 25.00  2800.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  500 SY  9.00 4500.00 9.00 4500.00 4.00  2000.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  84 CY  50.00 4200.00 50.00 4200.00 45.00  3780.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  500 LF  15.00 7500.00 15.00 7500.00 11.00  5500.006" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  350.00 350.00 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET



BRIDGES 102, 103, AND 104 OVER LITTLE COHARIE CREEK ON SR-1233.

DELLINGER, INC.

MONROE,  NC

S T WOOTEN CORPORATION DANE CONSTRUCTION, INC.
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TIP NO 0.218 MIB-4814
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GRADING, DRAINAGE, PAVING, RESURFACING, AND STRUCTURES.

0036 2077000000-E 815  6 LF  30.00 180.00 30.00 180.00 30.00  180.006" OUTLET PIPE

0037 2286000000-N 840  4 EA  1400.00 5600.00 2500.00 10000.00 1400.00  5600.00MASNRY DRAINAGE STRUCT

0038 2367000000-N 840  4 EA  750.00 3000.00 550.00 2200.00 750.00  3000.00FRAME W/2GRTS 840.29 STD

0039 2556000000-E 846  1,025 LF  23.00 23575.00 13.50 13837.50 23.00  23575.00SHOULDER BERM GUTTER

0040 2612000000-E 848  20 SY  75.00 1500.00 115.00 2300.00 75.00  1500.006" CONCRETE DRIVEWAY

0041 3030000000-E 862  975 LF  15.20 14820.00 15.20 14820.00 15.20  14820.00STL BM GUARDRAIL

0042 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0043 3215000000-N 862  12 EA  1450.00 17400.00 1450.00 17400.00 1450.00  17400.00GR ANCHOR TYPE III

0044 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0045 3628000000-E 876  420 TON 65.00 27300.00 60.00 25200.00 65.00  27300.00RIP RAP, CLASS I

0046 3649000000-E 876  77 TON 65.00 5005.00 56.00 4312.00 65.00  5005.00RIP RAP, CLASS B

0047 3656000000-E 876  1,530 SY  4.00 6120.00 3.00 4590.00 4.00  6120.00GEOTEXTILE FOR DRAINGE

0048 4400000000-E 1110  947 SF  6.00 5682.00 6.00 5682.00 6.00  5682.00WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  112 SF  8.75 980.00 70.00 7840.00 8.75  980.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  70 SF  7.00 490.00 7.00 490.00 7.00  490.00WORK ZONE SIGNS (BARR)

0051 4435000000-N 1135  30 EA  17.50 525.00 35.00 1050.00 17.50  525.00CONES

0052 4445000000-E 1145  80 LF  25.00 2000.00 25.00 2000.00 25.00  2000.00BARRICADES (TYPE III)

0053 4455000000-N 1150  75 DAY 175.00 13125.00 210.00 15750.00 175.00  13125.00FLAGGER

0054 4685000000-E 1205  49,306 LF  0.50 24653.00 0.50 24653.00 0.50  24653.00THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  37,360 LF  0.57 21295.20 0.57 21295.20 0.57  21295.20THERMO PVT MKG LINES 4"120

0056 4847000000-E 1205  5,228 LF  1.25 6535.00 1.25 6535.00 1.25  6535.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0057 4850000000-E 1205  628 LF  2.00 1256.00 2.00 1256.00 2.00  1256.00LINE REMOVAL 4" WIDE

0058 4900000000-N 1251  323 EA  5.00 1615.00 5.00 1615.00 5.00  1615.00PERM RAISED PVMT MARKERS

0059 6000000000-E 1605  2,881 LF  2.30 6626.30 2.00 5762.00 2.30  6626.30TEMPORARY SILT FENCE

0060 6006000000-E 1610  115 TON 70.00 8050.00 56.00 6440.00 70.00  8050.00EROS CONTRL STONE CL A

0061 6009000000-E 1610  191 TON 60.00 11460.00 56.00 10696.00 60.00  11460.00EROS CONTRL STONE CL B

0062 6012000000-E 1610  296 TON 50.00 14800.00 48.12 14243.52 50.00  14800.00SEDIMENT CONTROL STONE

0063 6015000000-E 1615 7.16 ACR 625.00 4475.00 1800.00 12888.00 625.00  4475.00TEMPORARY MULCHING

0064 6018000000-E 1620  433 LB  2.00 866.00 0.50 216.50 2.00  866.00SEED FOR TEMP SEEDING

0065 6021000000-E 1620 2.17 TON 800.00 1736.00 100.00 217.00 800.00  1736.00FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   1,800 LF  1.75 3150.00 2.00 3600.00 1.75  3150.00SAFETY FENCE

0068 6030000000-E 1630  100 CY  10.00 1000.00 15.00 1500.00 10.00  1000.00SILT EXCAVATION

0069 6036000000-E 1631  1,540 SY  2.80 4312.00 2.10 3234.00 2.80  4312.00MATTING FOR EROS CONTROL

0070 6037000000-E SP   250 SY  6.25 1562.50 3.00 750.00 6.25  1562.50COIR FIBER MAT

0071 6042000000-E 1632  353 LF  3.85 1359.05 3.00 1059.00 3.85  1359.051/4" HARDWARE CLOTH

0072 6070000000-N 1639  6 EA  500.00 3000.00 400.00 2400.00 475.00  2850.00SPECIAL STILLING BASINS

0073 6071010000-E SP   80 LF  9.00 720.00 6.00 480.00 9.00  720.00WATTLE
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0074 6071012000-E SP   230 LF  14.00 3220.00 8.00 1840.00 14.00  3220.00COIR FIBER WATTLE

0075 6084000000-E 1660 5.79 ACR 2300.00 13317.00 2400.00 13896.00 2300.00  13317.00SEEDING AND MULCHING

0076 6087000000-E 1660 1.2 ACR 200.00 240.00 500.00 600.00 200.00  240.00MOWING

0077 6090000000-E 1661  283 LB  8.50 2405.50 3.00 849.00 8.50  2405.50SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 1.42 TON 800.00 1136.00 600.00 852.00 800.00  1136.00FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  50 LB  6.50 325.00 5.00 250.00 6.50  325.00SEED FOR SUPP SEEDING

0080 6108000000-E 1665 1.5 TON 600.00 900.00 1000.00 1500.00 600.00  900.00FERTILIZER TOPDRESSING

0081 6111000000-E SP   500 LF  36.00 18000.00 35.00 17500.00 25.00  12500.00IMPERVIOUS DIKE

0082 6114500000-N 1667  10 MHR 55.00 550.00 125.00 1250.00 55.00  550.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  500.00 12500.00 150.00 3750.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0084 6132000000-N SP   3 EA  1500.00 4500.00 500.00 1500.00 1500.00  4500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 20000.00 25000.00  30000.00REMV EXIST STR **********
(14+39.00-L-)

0086 8035000000-N 402 Lump Sum 20000.00 25000.00  30000.00REMV EXIST STR **********
(17+71.00-L-)

0087 8035000000-N 402 Lump Sum 20000.00 25000.00  30000.00REMV EXIST STR **********
(21+15.00-L-)

0088 8112730000-N 450  3 EA  3000.00 9000.00 4000.00 12000.00 2500.00  7500.00PDA TESTING

0089 8121000000-N 412 Lump Sum 8000.00 9000.00  7500.00UNCL STR EXCAV STA *****
(14+39.00-L-)

0090 8121000000-N 412 Lump Sum 8000.00 9000.00  7500.00UNCL STR EXCAV STA *****
(17+71.00-L-)

0091 8121000000-N 412 Lump Sum 8000.00 9000.00  7500.00UNCL STR EXCAV STA *****
(21+15.00-L-)

0092 8182000000-E 420 136.6 CY  1043.00 142473.80 600.00 81960.00 1285.00  175531.00CLASS A CONCRETE (BRIDGE)

0093 8210000000-N 422 Lump Sum 20000.00 20000.00  11785.00BRG APPR SLAB ***********
(14+39.00-L-)

0094 8210000000-N 422 Lump Sum 20000.00 20000.00  11000.00BRG APPR SLAB ***********
(17+71.00-L-)

0095 8210000000-N 422 Lump Sum 20000.00 20000.00  11000.00BRG APPR SLAB ***********
(21+15.00-L-)

0096 8217000000-E 425  18,442 LB  1.00 18442.00 1.00 18442.00 1.00  18442.00REINF STEEL (BRIDGE)

0097 8364000000-E 450  2,125 LF  36.00 76500.00 40.00 85000.00 40.00  85000.00HP12X53 PILES

0098 8393000000-N 450  16 EA  100.00 1600.00 50.00 800.00 105.00  1680.00PILE REDRIVES

0099 8505000000-E 460 460.25 LF  100.00 46025.00 120.00 55230.00 95.00  43723.75VERT CONC BARRIER RAIL

0100 8590000000-E 876  835 TON 50.00 41750.00 67.00 55945.00 50.00  41750.00RIP RAP, CLASS **
(II)

0101 8622000000-E 876  929 SY  4.00 3716.00 3.00 2787.00 2.25  2090.25GEOTEXTILE FOR DRAINAGE

0102 8657000000-N 430 Lump Sum 10000.00 7000.00  15125.00ELASTOMERIC BEARINGS

0103 8753100000-E 430  1,600 LF  220.00 352000.00 260.00 416000.00 250.00  400000.003'-0"X 2'-9" PRESTR BOX BEAM
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0104 8763000000-E 430  700 LF  140.00 98000.00 170.00 119000.00 175.00  122500.003'-0" X 2'-0"PRESTR SLABS

0105 8860000000-N SP  Lump Sum 3000.00 1500.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2224713.85 TOTAL 2304753.22 TOTAL  2346985.05CONTRACT TOTAL

 

    SUB-TOTAL 1278207.05 SUB-TOTAL 1287089.22 SUB-TOTAL  1286358.05ROADWAY ITEMS

    SUB-TOTAL 946506.80 SUB-TOTAL 1017664.00 SUB-TOTAL  1060627.00STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING, RESURFACING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 118500.00 119500.00  120000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 9000.00  12000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12400.00 12000.00  18000.00REINF BRG APPR **********
(14+39.00)

0004 0029000000-N SP  Lump Sum 14150.00 12000.00  20500.00REINF BRG APPR **********
(17+71.00)

0005 0029000000-N SP  Lump Sum 14650.00 12000.00  20500.00REINF BRG APPR **********
(21+15.00)

0006 0043000000-N 226 Lump Sum 89350.00 156600.00  95000.00GRADING

0007 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0008 0057000000-E 226  1,000 CY  15.00 15000.00 28.00 28000.00 18.00  18000.00UNDERCUT EXCAVATION

0009 0106000000-E 230  429 CY  17.50 7507.50 30.00 12870.00 17.50  7507.50BORROW EXCAVATION

0010 0134000000-E 240  10 CY  15.00 150.00 8.00 80.00 8.00  80.00DRAINAGE DITCH EXCAVATION

0011 0195000000-E 265  1,000 CY  10.00 10000.00 1.00 1000.00 38.00  38000.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  1,300 SY  3.50 4550.00 2.00 2600.00 2.00  2600.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  14 TON 40.00 560.00 45.00 630.00 50.00  700.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  42 SY  5.00 210.00 2.00 84.00 2.00  84.00FND CONDIT GEOTEXTILE

0015 0448200000-E 310  48 LF  45.00 2160.00 60.00 2880.00 60.00  2880.0015" RCP CULV CLASS IV

0016 0448500000-E 310  32 LF  80.00 2560.00 85.00 2720.00 85.00  2720.0030" RCP CULV CLASS IV

0017 0453000000-E 310  2 EA  2500.00 5000.00 1100.00 2200.00 1200.00  2400.00**" PIPE END SECTION
(30")

0018 0582000000-E 310  48 LF  50.00 2400.00 60.00 2880.00 60.00  2880.0015" CS PIPE CULV 0.064"

0019 0636000000-E 310  4 EA  575.00 2300.00 200.00 800.00 350.00  1400.00**" CS ELBOW *****" THICK
(15", 0.064")

0020 0995000000-E 340  20 LF  12.00 240.00 15.00 300.00 16.00  320.00PIPE REMOVAL

0021 1099500000-E 505  100 CY  18.00 1800.00 29.00 2900.00 27.00  2700.00SHALLOW UNDERCUT

0022 1099700000-E 505  200 TON 45.00 9000.00 37.00 7400.00 38.00  7600.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  190 TON 42.00 7980.00 22.00 4180.00 25.00  4750.00INCIDENTAL STONE BASE

0024 1245000000-E SP  9.12 SMI 1425.00 12996.00 1425.00 12996.00 1425.00  12996.00SHOULDER RECONSTRUCTION

0025 1330000000-E 607  350 SY  22.10 7735.00 18.00 6300.00 22.10  7735.00INCIDENTAL MILLING

0026 1489000000-E 610  3,550 TON 44.10 156555.00 45.00 159750.00 44.10  156555.00ASP CONC BASE CRS B25.0B

0027 1525000000-E 610  5,520 TON 45.05 248676.00 46.00 253920.00 45.05  248676.00ASP CONC SURF CRS SF9.5A

0028 1525100000-E SP   25 TON 405.00 10125.00 405.00 10125.00 405.00  10125.00ASP CONC SURF CRS SF9.5A LEVEL

0029 1575000000-E 620  530 TON 304.00 161120.00 304.00 161120.00 304.00  161120.00ASP FOR PLANT MIX

0030 1880000000-E SP   40 TON 569.60 22784.00 475.00 19000.00 469.60  18784.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0031 2022000000-E 815  112 CY  15.00 1680.00 12.00 1344.00 12.00  1344.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  500 SY  5.00 2500.00 2.00 1000.00 2.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  84 CY  60.00 5040.00 25.00 2100.00 35.00  2940.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  500 LF  10.00 5000.00 4.00 2000.00 8.00  4000.006" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  275.00 275.00 250.00 250.00 200.00  200.00SUBDRN PIPE OUTLET
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0036 2077000000-E 815  6 LF  15.00 90.00 8.00 48.00 8.00  48.006" OUTLET PIPE

0037 2286000000-N 840  4 EA  1350.00 5400.00 2000.00 8000.00 1900.00  7600.00MASNRY DRAINAGE STRUCT

0038 2367000000-N 840  4 EA  650.00 2600.00 750.00 3000.00 850.00  3400.00FRAME W/2GRTS 840.29 STD

0039 2556000000-E 846  1,025 LF  35.00 35875.00 25.00 25625.00 27.00  27675.00SHOULDER BERM GUTTER

0040 2612000000-E 848  20 SY  42.00 840.00 65.00 1300.00 65.00  1300.006" CONCRETE DRIVEWAY

0041 3030000000-E 862  975 LF  15.20 14820.00 15.20 14820.00 15.20  14820.00STL BM GUARDRAIL

0042 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0043 3215000000-N 862  12 EA  1450.00 17400.00 1450.00 17400.00 1450.00  17400.00GR ANCHOR TYPE III

0044 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0045 3628000000-E 876  420 TON 65.00 27300.00 75.00 31500.00 80.00  33600.00RIP RAP, CLASS I

0046 3649000000-E 876  77 TON 75.00 5775.00 80.00 6160.00 80.00  6160.00RIP RAP, CLASS B

0047 3656000000-E 876  1,530 SY  2.00 3060.00 2.00 3060.00 2.00  3060.00GEOTEXTILE FOR DRAINGE

0048 4400000000-E 1110  947 SF  6.00 5682.00 6.50 6155.50 5.35  5066.45WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  112 SF  12.00 1344.00 16.00 1792.00 15.00  1680.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  70 SF  7.00 490.00 7.00 490.00 5.50  385.00WORK ZONE SIGNS (BARR)

0051 4435000000-N 1135  30 EA  55.00 1650.00 16.00 480.00 38.50  1155.00CONES

0052 4445000000-E 1145  80 LF  25.00 2000.00 22.00 1760.00 18.73  1498.40BARRICADES (TYPE III)

0053 4455000000-N 1150  75 DAY 175.00 13125.00 1.00 75.00 180.00  13500.00FLAGGER

0054 4685000000-E 1205  49,306 LF  0.50 24653.00 0.45 22187.70 0.50  24653.00THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  37,360 LF  0.57 21295.20 0.57 21295.20 0.57  21295.20THERMO PVT MKG LINES 4"120

0056 4847000000-E 1205  5,228 LF  1.25 6535.00 3.30 17252.40 1.25  6535.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0057 4850000000-E 1205  628 LF  2.00 1256.00 2.00 1256.00 2.00  1256.00LINE REMOVAL 4" WIDE

0058 4900000000-N 1251  323 EA  5.00 1615.00 13.15 4247.45 5.00  1615.00PERM RAISED PVMT MARKERS

0059 6000000000-E 1605  2,881 LF  2.25 6482.25 2.50 7202.50 3.00  8643.00TEMPORARY SILT FENCE

0060 6006000000-E 1610  115 TON 20.00 2300.00 40.00 4600.00 60.00  6900.00EROS CONTRL STONE CL A

0061 6009000000-E 1610  191 TON 22.00 4202.00 40.00 7640.00 60.00  11460.00EROS CONTRL STONE CL B

0062 6012000000-E 1610  296 TON 18.00 5328.00 25.00 7400.00 40.00  11840.00SEDIMENT CONTROL STONE

0063 6015000000-E 1615 7.16 ACR 800.00 5728.00 700.00 5012.00 1650.00  11814.00TEMPORARY MULCHING

0064 6018000000-E 1620  433 LB  8.50 3680.50 0.50 216.50 3.75  1623.75SEED FOR TEMP SEEDING

0065 6021000000-E 1620 2.17 TON 950.00 2061.50 100.00 217.00 1450.00  3146.50FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  12.00 2400.00 1.00 200.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   1,800 LF  1.50 2700.00 2.25 4050.00 2.25  4050.00SAFETY FENCE

0068 6030000000-E 1630  100 CY  5.00 500.00 6.00 600.00 8.00  800.00SILT EXCAVATION

0069 6036000000-E 1631  1,540 SY  2.25 3465.00 2.10 3234.00 2.00  3080.00MATTING FOR EROS CONTROL

0070 6037000000-E SP   250 SY  7.00 1750.00 3.00 750.00 7.80  1950.00COIR FIBER MAT

0071 6042000000-E 1632  353 LF  6.00 2118.00 4.50 1588.50 4.50  1588.501/4" HARDWARE CLOTH

0072 6070000000-N 1639  6 EA  225.00 1350.00 50.00 300.00 250.00  1500.00SPECIAL STILLING BASINS

0073 6071010000-E SP   80 LF  12.00 960.00 18.00 1440.00 18.00  1440.00WATTLE



BRIDGES 102, 103, AND 104 OVER LITTLE COHARIE CREEK ON SR-1233.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
RALEIGH,  NC JOHNSTON,  IA

JAN 03, 2017 01:13 PM SAMPSON 2:00 PM 7 /  12 002

38584.3.1 DEC 20 2016 C203824

TIP NO 0.218 MIB-4814

FED AID NO BRZ-1233(6)

GRADING, DRAINAGE, PAVING, RESURFACING, AND STRUCTURES.

0074 6071012000-E SP   230 LF  15.00 3450.00 24.00 5520.00 24.00  5520.00COIR FIBER WATTLE

0075 6084000000-E 1660 5.79 ACR 2500.00 14475.00 2400.00 13896.00 2988.00  17300.52SEEDING AND MULCHING

0076 6087000000-E 1660 1.2 ACR 45.00 54.00 500.00 600.00 75.00  90.00MOWING

0077 6090000000-E 1661  283 LB  12.00 3396.00 3.00 849.00 12.00  3396.00SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 1.42 TON 950.00 1349.00 600.00 852.00 1850.00  2627.00FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  50 LB  12.00 600.00 5.00 250.00 2.00  100.00SEED FOR SUPP SEEDING

0080 6108000000-E 1665 1.5 TON 950.00 1425.00 1000.00 1500.00 850.00  1275.00FERTILIZER TOPDRESSING

0081 6111000000-E SP   500 LF  20.00 10000.00 15.00 7500.00 75.00  37500.00IMPERVIOUS DIKE

0082 6114500000-N 1667  10 MHR 35.00 350.00 125.00 1250.00 24.00  240.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  1.00 25.00 50.00 1250.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0084 6132000000-N SP   3 EA  600.00 1800.00 500.00 1500.00 1250.00  3750.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 73000.00 50000.00  25000.00REMV EXIST STR **********
(14+39.00-L-)

0086 8035000000-N 402 Lump Sum 83000.00 50000.00  30000.00REMV EXIST STR **********
(17+71.00-L-)

0087 8035000000-N 402 Lump Sum 82000.00 50000.00  30000.00REMV EXIST STR **********
(21+15.00-L-)

0088 8112730000-N 450  3 EA  3300.00 9900.00 3000.00 9000.00 3000.00  9000.00PDA TESTING

0089 8121000000-N 412 Lump Sum 9360.00 20000.00  7400.00UNCL STR EXCAV STA *****
(14+39.00-L-)

0090 8121000000-N 412 Lump Sum 7860.00 20000.00  6500.00UNCL STR EXCAV STA *****
(17+71.00-L-)

0091 8121000000-N 412 Lump Sum 7500.00 20000.00  7100.00UNCL STR EXCAV STA *****
(21+15.00-L-)

0092 8182000000-E 420 136.6 CY  734.01 100265.77 1000.00 136600.00 900.00  122940.00CLASS A CONCRETE (BRIDGE)

0093 8210000000-N 422 Lump Sum 19875.00 20000.00  19200.00BRG APPR SLAB ***********
(14+39.00-L-)

0094 8210000000-N 422 Lump Sum 18900.00 19000.00  18500.00BRG APPR SLAB ***********
(17+71.00-L-)

0095 8210000000-N 422 Lump Sum 18950.00 19000.00  18500.00BRG APPR SLAB ***********
(21+15.00-L-)

0096 8217000000-E 425  18,442 LB  1.10 20286.20 1.50 27663.00 1.00  18442.00REINF STEEL (BRIDGE)

0097 8364000000-E 450  2,125 LF  35.28 74970.00 40.00 85000.00 42.00  89250.00HP12X53 PILES

0098 8393000000-N 450  16 EA  355.00 5680.00 100.00 1600.00 25.00  400.00PILE REDRIVES

0099 8505000000-E 460 460.25 LF  95.07 43755.97 105.00 48326.25 100.00  46025.00VERT CONC BARRIER RAIL

0100 8590000000-E 876  835 TON 47.81 39921.35 60.00 50100.00 60.00  50100.00RIP RAP, CLASS **
(II)

0101 8622000000-E 876  929 SY  2.35 2183.15 3.00 2787.00 2.50  2322.50GEOTEXTILE FOR DRAINAGE

0102 8657000000-N 430 Lump Sum 6925.00 8717.00  7400.00ELASTOMERIC BEARINGS

0103 8753100000-E 430  1,600 LF  242.92 388672.00 220.00 352000.00 250.00  400000.003'-0"X 2'-9" PRESTR BOX BEAM
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GRADING, DRAINAGE, PAVING, RESURFACING, AND STRUCTURES.

0104 8763000000-E 430  700 LF  159.52 111664.00 150.00 105000.00 204.00  142800.003'-0" X 2'-0"PRESTR SLABS

0105 8860000000-N SP  Lump Sum 4000.00 3000.00  5400.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2378131.39 TOTAL 2394900.00 TOTAL  2412968.32CONTRACT TOTAL

 

    SUB-TOTAL 1249462.95 SUB-TOTAL 1297106.75 SUB-TOTAL  1356688.82ROADWAY ITEMS

    SUB-TOTAL 1128668.44 SUB-TOTAL 1097793.25 SUB-TOTAL  1056279.50STRUCTURE ITEMS
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FED AID NO BRZ-1233(6)

GRADING, DRAINAGE, PAVING, RESURFACING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 126000.00 135000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 20000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10000.00 25000.00  REINF BRG APPR **********
(14+39.00)

0004 0029000000-N SP  Lump Sum 10000.00 25000.00  REINF BRG APPR **********
(17+71.00)

0005 0029000000-N SP  Lump Sum 10000.00 25000.00  REINF BRG APPR **********
(21+15.00)

0006 0043000000-N 226 Lump Sum 160000.00 153051.50  GRADING

0007 0050000000-E 226  1 ACR 500.00 500.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0008 0057000000-E 226  1,000 CY  15.00 15000.00 9.00 9000.00  UNDERCUT EXCAVATION

0009 0106000000-E 230  429 CY  17.50 7507.50 21.00 9009.00  BORROW EXCAVATION

0010 0134000000-E 240  10 CY  15.00 150.00 19.50 195.00  DRAINAGE DITCH EXCAVATION

0011 0195000000-E 265  1,000 CY  32.50 32500.00 21.00 21000.00  SELECT GRANULAR MATERIAL

0012 0196000000-E 270  1,300 SY  3.50 4550.00 4.00 5200.00  GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  14 TON 40.00 560.00 40.00 560.00  FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  42 SY  5.00 210.00 6.00 252.00  FND CONDIT GEOTEXTILE

0015 0448200000-E 310  48 LF  45.00 2160.00 50.00 2400.00  15" RCP CULV CLASS IV

0016 0448500000-E 310  32 LF  80.00 2560.00 85.00 2720.00  30" RCP CULV CLASS IV

0017 0453000000-E 310  2 EA  2500.00 5000.00 750.00 1500.00  **" PIPE END SECTION
(30")

0018 0582000000-E 310  48 LF  50.00 2400.00 45.00 2160.00  15" CS PIPE CULV 0.064"

0019 0636000000-E 310  4 EA  575.00 2300.00 450.00 1800.00  **" CS ELBOW *****" THICK
(15", 0.064")

0020 0995000000-E 340  20 LF  12.00 240.00 10.00 200.00  PIPE REMOVAL

0021 1099500000-E 505  100 CY  15.00 1500.00 15.00 1500.00  SHALLOW UNDERCUT

0022 1099700000-E 505  200 TON 42.00 8400.00 35.00 7000.00  CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  190 TON 25.00 4750.00 45.00 8550.00  INCIDENTAL STONE BASE

0024 1245000000-E SP  9.12 SMI 1425.00 12996.00 1425.00 12996.00  SHOULDER RECONSTRUCTION

0025 1330000000-E 607  350 SY  22.10 7735.00 22.10 7735.00  INCIDENTAL MILLING

0026 1489000000-E 610  3,550 TON 44.10 156555.00 44.10 156555.00  ASP CONC BASE CRS B25.0B

0027 1525000000-E 610  5,520 TON 45.05 248676.00 45.05 248676.00  ASP CONC SURF CRS SF9.5A

0028 1525100000-E SP   25 TON 405.00 10125.00 405.00 10125.00  ASP CONC SURF CRS SF9.5A LEVEL

0029 1575000000-E 620  530 TON 304.00 161120.00 304.00 161120.00  ASP FOR PLANT MIX

0030 1880000000-E SP   40 TON 469.60 18784.00 469.60 18784.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0031 2022000000-E 815  112 CY  15.00 1680.00 50.00 5600.00  SUBDRAIN EXCAVATION

0032 2026000000-E 815  500 SY  5.00 2500.00 4.00 2000.00  GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  84 CY  60.00 5040.00 50.00 4200.00  SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  500 LF  10.00 5000.00 10.00 5000.00  6" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  275.00 275.00 350.00 350.00  SUBDRN PIPE OUTLET
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0036 2077000000-E 815  6 LF  15.00 90.00 50.00 300.00  6" OUTLET PIPE

0037 2286000000-N 840  4 EA  1350.00 5400.00 1400.00 5600.00  MASNRY DRAINAGE STRUCT

0038 2367000000-N 840  4 EA  650.00 2600.00 750.00 3000.00  FRAME W/2GRTS 840.29 STD

0039 2556000000-E 846  1,025 LF  35.00 35875.00 23.00 23575.00  SHOULDER BERM GUTTER

0040 2612000000-E 848  20 SY  42.00 840.00 75.00 1500.00  6" CONCRETE DRIVEWAY

0041 3030000000-E 862  975 LF  15.20 14820.00 15.75 15356.25  STL BM GUARDRAIL

0042 3150000000-N 862  5 EA  11.00 55.00 30.00 150.00  ADDIT GUARDRAIL POSTS

0043 3215000000-N 862  12 EA  1450.00 17400.00 1700.00 20400.00  GR ANCHOR TYPE III

0044 3270000000-N SP   4 EA  1800.00 7200.00 1975.00 7900.00  GR ANCHOR TYPE 350

0045 3628000000-E 876  420 TON 65.00 27300.00 65.00 27300.00  RIP RAP, CLASS I

0046 3649000000-E 876  77 TON 75.00 5775.00 65.00 5005.00  RIP RAP, CLASS B

0047 3656000000-E 876  1,530 SY  5.00 7650.00 4.00 6120.00  GEOTEXTILE FOR DRAINGE

0048 4400000000-E 1110  947 SF  5.00 4735.00 10.00 9470.00  WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  112 SF  5.00 560.00 10.00 1120.00  WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  70 SF  12.00 840.00 10.00 700.00  WORK ZONE SIGNS (BARR)

0051 4435000000-N 1135  30 EA  55.00 1650.00 25.00 750.00  CONES

0052 4445000000-E 1145  80 LF  30.00 2400.00 30.00 2400.00  BARRICADES (TYPE III)

0053 4455000000-N 1150  75 DAY 175.00 13125.00 300.00 22500.00  FLAGGER

0054 4685000000-E 1205  49,306 LF  0.50 24653.00 0.50 24653.00  THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  37,360 LF  0.60 22416.00 0.57 21295.20  THERMO PVT MKG LINES 4"120

0056 4847000000-E 1205  5,228 LF  3.29 17200.12 1.25 6535.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0057 4850000000-E 1205  628 LF  2.00 1256.00 2.00 1256.00  LINE REMOVAL 4" WIDE

0058 4900000000-N 1251  323 EA  6.50 2099.50 5.00 1615.00  PERM RAISED PVMT MARKERS

0059 6000000000-E 1605  2,881 LF  2.25 6482.25 3.00 8643.00  TEMPORARY SILT FENCE

0060 6006000000-E 1610  115 TON 55.00 6325.00 70.00 8050.00  EROS CONTRL STONE CL A

0061 6009000000-E 1610  191 TON 55.00 10505.00 60.00 11460.00  EROS CONTRL STONE CL B

0062 6012000000-E 1610  296 TON 45.00 13320.00 50.00 14800.00  SEDIMENT CONTROL STONE

0063 6015000000-E 1615 7.16 ACR 800.00 5728.00 2000.00 14320.00  TEMPORARY MULCHING

0064 6018000000-E 1620  433 LB  8.50 3680.50 3.00 1299.00  SEED FOR TEMP SEEDING

0065 6021000000-E 1620 2.17 TON 950.00 2061.50 1250.00 2712.50  FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  12.00 2400.00 10.00 2000.00  TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   1,800 LF  1.50 2700.00 2.25 4050.00  SAFETY FENCE

0068 6030000000-E 1630  100 CY  5.00 500.00 10.00 1000.00  SILT EXCAVATION

0069 6036000000-E 1631  1,540 SY  1.75 2695.00 3.00 4620.00  MATTING FOR EROS CONTROL

0070 6037000000-E SP   250 SY  6.00 1500.00 5.50 1375.00  COIR FIBER MAT

0071 6042000000-E 1632  353 LF  6.00 2118.00 3.00 1059.00  1/4" HARDWARE CLOTH

0072 6070000000-N 1639  6 EA  225.00 1350.00 1000.00 6000.00  SPECIAL STILLING BASINS

0073 6071010000-E SP   80 LF  12.00 960.00 15.00 1200.00  WATTLE
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0074 6071012000-E SP   230 LF  15.00 3450.00 15.00 3450.00  COIR FIBER WATTLE

0075 6084000000-E 1660 5.79 ACR 2500.00 14475.00 4000.00 23160.00  SEEDING AND MULCHING

0076 6087000000-E 1660 1.2 ACR 45.00 54.00 500.00 600.00  MOWING

0077 6090000000-E 1661  283 LB  12.00 3396.00 3.00 849.00  SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 1.42 TON 950.00 1349.00 1250.00 1775.00  FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  50 LB  12.00 600.00 3.00 150.00  SEED FOR SUPP SEEDING

0080 6108000000-E 1665 1.5 TON 950.00 1425.00 1500.00 2250.00  FERTILIZER TOPDRESSING

0081 6111000000-E SP   500 LF  75.00 37500.00 150.00 75000.00  IMPERVIOUS DIKE

0082 6114500000-N 1667  10 MHR 35.00 350.00 75.00 750.00  SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  175.00 4375.00 500.00 12500.00  RESPONSE FOR EROS CONTROL

0084 6132000000-N SP   3 EA  800.00 2400.00 1000.00 3000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 40000.00 25000.00  REMV EXIST STR **********
(14+39.00-L-)

0086 8035000000-N 402 Lump Sum 40000.00 25000.00  REMV EXIST STR **********
(17+71.00-L-)

0087 8035000000-N 402 Lump Sum 40000.00 25000.00  REMV EXIST STR **********
(21+15.00-L-)

0088 8112730000-N 450  3 EA  3500.00 10500.00 3000.00 9000.00  PDA TESTING

0089 8121000000-N 412 Lump Sum 10000.00 25000.00  UNCL STR EXCAV STA *****
(14+39.00-L-)

0090 8121000000-N 412 Lump Sum 10000.00 10000.00  UNCL STR EXCAV STA *****
(17+71.00-L-)

0091 8121000000-N 412 Lump Sum 10000.00 10000.00  UNCL STR EXCAV STA *****
(21+15.00-L-)

0092 8182000000-E 420 136.6 CY  950.00 129770.00 1500.00 204900.00  CLASS A CONCRETE (BRIDGE)

0093 8210000000-N 422 Lump Sum 20000.00 20000.00  BRG APPR SLAB ***********
(14+39.00-L-)

0094 8210000000-N 422 Lump Sum 20000.00 20000.00  BRG APPR SLAB ***********
(17+71.00-L-)

0095 8210000000-N 422 Lump Sum 20000.00 20000.00  BRG APPR SLAB ***********
(21+15.00-L-)

0096 8217000000-E 425  18,442 LB  2.00 36884.00 1.10 20286.20  REINF STEEL (BRIDGE)

0097 8364000000-E 450  2,125 LF  75.00 159375.00 70.00 148750.00  HP12X53 PILES

0098 8393000000-N 450  16 EA  250.00 4000.00 1500.00 24000.00  PILE REDRIVES

0099 8505000000-E 460 460.25 LF  100.00 46025.00 80.50 37050.13  VERT CONC BARRIER RAIL

0100 8590000000-E 876  835 TON 65.00 54275.00 70.00 58450.00  RIP RAP, CLASS **
(II)

0101 8622000000-E 876  929 SY  6.00 5574.00 1.00 929.00  GEOTEXTILE FOR DRAINAGE

0102 8657000000-N 430 Lump Sum 10000.00 7000.00  ELASTOMERIC BEARINGS

0103 8753100000-E 430  1,600 LF  220.00 352000.00 264.00 422400.00  3'-0"X 2'-9" PRESTR BOX BEAM
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0104 8763000000-E 430  700 LF  160.00 112000.00 200.00 140000.00  3'-0" X 2'-0"PRESTR SLABS

0105 8860000000-N SP  Lump Sum 9000.00 5000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2533815.37 TOTAL 2771576.78  CONTRACT TOTAL

 

    SUB-TOTAL 1394412.37 SUB-TOTAL 1513811.45  ROADWAY ITEMS

    SUB-TOTAL 1139403.00 SUB-TOTAL 1257765.33  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2224713.85   DELLINGER, INC.

     2  2304753.22   S T WOOTEN CORPORATION

     3  2346985.05   DANE CONSTRUCTION, INC.

     4  2378131.39   SMITH-ROWE, LLC

     5  2394900.00   FSC II LLC DBA FRED SMITH COMPANY

     6  2412968.32   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     7  2533815.37   PALMETTO INFRASTRUCTURE INC

     8  2771576.78   LEE CONSTRUCTION COMPANY OF THE CAROLINAS ,
INC.



US-421 FROM WEST OF WILLIAMS RD TO BRIDGES 221, 222 AND US- 421 FROM EAST OF PEACE HAVEN RD TO EAST OF I-40 INTERCHANGE

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

JAN 03, 2017 01:13 PM FORSYTH 2:00 PM 1 /  2 003

2017CPT.09.21.10341.1 DEC 20 2016 C203960

TIP NO 6.360 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 99467.04  MOBILIZATION

0002 0106000000-E 230  2,022 CY  44.00 88968.00 42.46 85854.12  BORROW EXCAVATION

0003 1220000000-E 545  641 TON 20.00 12820.00 0.01 6.41  INCIDENTAL STONE BASE

0004 1245000000-E SP  24.25 SMI 1860.00 45105.00 1703.89 41319.33  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  391,598 SY  1.54 603060.92 1.43 559985.14  MILL ASP PVMT *****" DTH
(2")

0006 1523000000-E 610  49,902 TON 41.00 2045982.00 46.96 2343397.92  ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  2,944 TON 330.00 971520.00 280.21 824938.24  ASP FOR PLANT MIX

0008 1704000000-E SP   100 TON 140.00 14000.00 226.02 22602.00  PATCHING EXIST PAVEMENT

0009 1840000000-E 665  149,697 LF  0.17 25448.49 0.10 14969.70  MILLED RUMBLE STRIPS

0010 2830000000-N 858  1 EA  735.00 735.00 2000.00 2000.00  ADJ MANHOLES

0011 4413000000-E SP   1,200 SF  4.45 5340.00 6.50 7800.00  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 124300.00 107750.00  TEMP TRAFFIC CONTROL (SP)

0013 4510000000-N SP   450 HR  30.00 13500.00 75.00 33750.00  LAW ENFORCEMENT

0014 4710000000-E 1205  101 LF  8.00 808.00 8.00 808.00  24"WIDE THERMO 120 MILS

0015 4721000000-E 1205  44 EA  125.00 5500.00 125.00 5500.00  THERMO PVT MKG CHARACTER 120

0016 4725000000-E 1205  85 EA  125.00 10625.00 125.00 10625.00  THERMO PVT SYMBOL 90MILS

0017 4815000000-E 1205  198,773 LF  0.25 49693.25 0.25 49693.25  PAINT PVMT MARKINGS 6"

0018 4820000000-E 1205  2,479 LF  1.00 2479.00 1.00 2479.00  PAINT PVMT MARKINGS 8"

0019 4825000000-E 1205  13,625 LF  0.60 8175.00 0.60 8175.00  PAINT PVMT MARKINGS 12"

0020 4835000000-E 1205  97 LF  6.00 582.00 6.00 582.00  PAINT PVT MKG LINES 24"

0021 4840000000-N 1205  44 EA  60.00 2640.00 60.00 2640.00  PAINT PVT MKG CHARACTER

0022 4845000000-N 1205  76 EA  60.00 4560.00 60.00 4560.00  PAINT PVT MKG SYMBOL

0023 4847100000-E 1205  198,773 LF  0.90 178895.70 0.90 178895.70  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0024 4847110000-E 1205  3,153 LF  1.60 5044.80 1.60 5044.80  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0025 4847120000-E 1205  13,625 LF  1.80 24525.00 1.80 24525.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0026 4847140000-E 1205  97 LF  10.00 970.00 10.00 970.00  POLYUREA LINES (24" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0027 4905000000-N 1253  1,217 EA  21.99 26761.83 27.00 32859.00  SNOWPLB PVMT MRKER

0028 5255000000-N 1413 Lump Sum 7200.00 14794.07  PORTABLE LIGHTING

0029 6000000000-E 1605  6,980 LF  0.10 698.00 0.01 69.80  TEMPORARY SILT FENCE

0030 6071010000-E SP   699 LF  0.10 69.90 0.01 6.99  WATTLE

 

    TOTAL 4360006.89 TOTAL 4486067.51  CONTRACT TOTAL

 

    SUB-TOTAL 4360006.89 SUB-TOTAL 4486067.51  ROADWAY ITEMS



US-421 FROM WEST OF WILLIAMS RD TO BRIDGES 221, 222 AND US- 421 FROM EAST OF PEACE HAVEN RD TO EAST OF I-40 INTERCHANGE

   

JAN 03, 2017 01:13 PM FORSYTH 2:00 PM 2 /  2 003

2017CPT.09.21.10341.1 DEC 20 2016 C203960

TIP NO 6.360 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4360006.89   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  4486067.51   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

APPLE TUCK & ASSOCIATES, INC.

MARION,  NC RUTHERFORDTON,  NC

JAN 03, 2017 01:13 PM BURKE 2:00 PM 1 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61000.00 45000.00  60000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8000.00 25000.00  10000.00BRG APP SUB REG TIER**
(16+45.00 -L-)

0003 0036000000-E 225  100 CY  8.00 800.00 1.00 100.00 1.00  100.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 80000.00 80400.00  100000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  100 CY  28.00 2800.00 23.00 2300.00 23.00  2300.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  150 SY  2.00 300.00 2.00 300.00 2.00  300.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  50 TON 50.00 2500.00 19.50 975.00 19.50  975.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  140 SY  2.00 280.00 2.00 280.00 2.00  280.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  248 LF  35.00 8680.00 38.00 9424.00 38.00  9424.0015" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  200.00 400.00 100.00 200.00 100.00  200.00**" DRAINAGE PIPE ELBOW
(15")

0012 0420000000-E 310  120 LF  350.00 42000.00 270.00 32400.00 270.00  32400.0066" RC PIPE CULV III

0013 0448200000-E 310  24 LF  40.00 960.00 41.00 984.00 41.00  984.0015" RCP CULV CLASS IV

0014 1099500000-E 505  50 CY  15.00 750.00 10.00 500.00 10.00  500.00SHALLOW UNDERCUT

0015 1099700000-E 505  80 TON 30.00 2400.00 30.00 2400.00 30.00  2400.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 30.00  1500.00INCIDENTAL STONE BASE

0017 1330000000-E 607  300 SY  10.00 3000.00 27.50 8250.00 9.26  2778.00INCIDENTAL MILLING

0018 1489000000-E 610  275 TON 61.30 16857.50 71.50 19662.50 55.70  15317.50ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  75 TON 87.88 6591.00 71.50 5362.50 82.28  6171.00ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  550 TON 61.00 33550.00 71.50 39325.00 55.40  30470.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  50 TON 425.00 21250.00 440.00 22000.00 423.88  21194.00ASP FOR PLANT MIX

0022 1693000000-E 654  25 TON 155.00 3875.00 50.00 1250.00 152.53  3813.25ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  16 EA  200.00 3200.00 200.00 3200.00 200.00  3200.00RIGHT OF WAY MARKERS

0024 2021000000-N SP   1 EA  500.00 500.00 200.00 200.00 200.00  200.00GENERIC GRADING ITEM (EA)
RIGHT OF WAY MARKERS

0025 2022000000-E 815  56 CY  12.00 672.00 1.00 56.00 1.00  56.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  250 SY  2.00 500.00 2.00 500.00 2.00  500.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  42 CY  35.00 1470.00 29.25 1228.50 29.25  1228.50SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  250 LF  6.00 1500.00 1.00 250.00 1.00  250.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  150.00 150.00 250.00 250.00 250.00  250.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  8.00 48.00 15.00 90.00 15.00  90.006" OUTLET PIPE

0031 2220000000-E 838 12.6 CY  1300.00 16380.00 1000.00 12600.00 1500.00  18900.00REINFORCED ENDWALLS

0032 2286000000-N 840  4 EA  1350.00 5400.00 1450.00 5800.00 2500.00  10000.00MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  1 EA  450.00 450.00 550.00 550.00 750.00  750.00FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  3 EA  450.00 1350.00 550.00 1650.00 750.00  2250.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  30 LF  50.00 1500.00 40.00 1200.00 100.00  3000.00SHOULDER BERM GUTTER

0036 2577000000-E 846  145 LF  50.00 7250.00 45.00 6525.00 50.00  7250.00CONC EXPRESSWAY GUTTER

0037 3030000000-E 862 312.5 LF  15.20 4750.00 16.70 5218.75 15.20  4750.00STL BM GUARDRAIL



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

APPLE TUCK & ASSOCIATES, INC.

MARION,  NC RUTHERFORDTON,  NC

JAN 03, 2017 01:13 PM BURKE 2:00 PM 2 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3045000000-E 862 62.5 LF  17.00 1062.50 18.70 1168.75 17.00  1062.50SBGR SHOP CURVED

0039 3150000000-N 862  5 EA  11.00 55.00 12.10 60.50 11.00  55.00ADDIT GUARDRAIL POSTS

0040 3195000000-N 862  1 EA  500.00 500.00 550.00 550.00 500.00  500.00GR ANCHOR TYPE AT-1

0041 3215000000-N 862  4 EA  1500.00 6000.00 1650.00 6600.00 1500.00  6000.00GR ANCHOR TYPE III

0042 3270000000-N SP   3 EA  1800.00 5400.00 1980.00 5940.00 1800.00  5400.00GR ANCHOR TYPE 350

0043 3628000000-E 876  60 TON 40.00 2400.00 39.50 2370.00 39.50  2370.00RIP RAP, CLASS I

0044 3649000000-E 876  30 TON 40.00 1200.00 37.50 1125.00 37.50  1125.00RIP RAP, CLASS B

0045 3656000000-E 876  1,465 SY  2.00 2930.00 2.00 2930.00 2.00  2930.00GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903 80.5 LF  7.00 563.50 7.70 619.85 7.00  563.50SUPPORT, 3-LB STL U-CHAN

0047 4096000000-N 904  2 EA  100.00 200.00 110.00 220.00 100.00  200.00SIGN ERECTION, TYPE D

0048 4102000000-N 904  1 EA  100.00 100.00 110.00 110.00 100.00  100.00SIGN ERECTION, TYPE E

0049 4155000000-N 907  9 EA  1.00 9.00 1.00 9.00 1.00  9.00DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  492 SF  4.25 2091.00 4.68 2302.56 4.25  2091.00WORK ZONE SIGNS (STAT)

0051 4410000000-E 1110  169 SF  8.00 1352.00 8.80 1487.20 8.00  1352.00WORK ZONE SIGNS (BARR)

0052 4445000000-E 1145  112 LF  25.00 2800.00 30.50 3416.00 30.00  3360.00BARRICADES (TYPE III)

0053 4847000000-E 1205  3,040 LF  4.00 12160.00 1.91 5806.40 1.74  5289.60POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 6000000000-E 1605  2,300 LF  3.00 6900.00 2.75 6325.00 2.75  6325.00TEMPORARY SILT FENCE

0055 6006000000-E 1610  165 TON 10.00 1650.00 21.00 3465.00 21.00  3465.00EROS CONTRL STONE CL A

0056 6009000000-E 1610  185 TON 35.00 6475.00 37.50 6937.50 37.50  6937.50EROS CONTRL STONE CL B

0057 6012000000-E 1610  460 TON 10.00 4600.00 19.50 8970.00 19.50  8970.00SEDIMENT CONTROL STONE

0058 6015000000-E 1615  2 ACR 1000.00 2000.00 1100.00 2200.00 300.00  600.00TEMPORARY MULCHING

0059 6018000000-E 1620  200 LB  3.00 600.00 5.50 1100.00 1.25  250.00SEED FOR TEMP SEEDING

0060 6021000000-E 1620  1 TON 1000.00 1000.00 2200.00 2200.00 100.00  100.00FERT FOR TEMP SEEDING

0061 6024000000-E 1622  100 LF  5.00 500.00 4.50 450.00 4.50  450.00TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00 3.00  600.00SAFETY FENCE

0063 6030000000-E 1630  200 CY  6.00 1200.00 12.00 2400.00 12.00  2400.00SILT EXCAVATION

0064 6036000000-E 1631  6,800 SY  0.10 680.00 1.93 13124.00 2.00  13600.00MATTING FOR EROS CONTROL

0065 6037000000-E SP   100 SY  5.00 500.00 4.40 440.00 4.00  400.00COIR FIBER MAT

0066 6042000000-E 1632  430 LF  4.00 1720.00 5.00 2150.00 5.00  2150.001/4" HARDWARE CLOTH

0067 6045000000-E SP   180 LF  40.00 7200.00 56.00 10080.00 56.00  10080.00**" TEMPORARY PIPE
(18")

0068 6070000000-N 1639  12 EA  50.00 600.00 1000.00 12000.00 400.00  4800.00SPECIAL STILLING BASINS

0069 6071020000-E SP   25 LB  10.00 250.00 8.00 200.00 8.00  200.00POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  2 ACR 1900.00 3800.00 1980.00 3960.00 600.00  1200.00SEEDING AND MULCHING

0071 6087000000-E 1660 1.5 ACR 75.00 112.50 220.00 330.00 100.00  150.00MOWING

0072 6090000000-E 1661  50 LB  2.00 100.00 8.80 440.00 1.25  62.50SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 1000.00 250.00 2750.00 687.50 100.00  25.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  3.00 225.00 4.40 330.00 1.25  93.75SEED FOR SUPP SEEDING



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

APPLE TUCK & ASSOCIATES, INC.

MARION,  NC RUTHERFORDTON,  NC

JAN 03, 2017 01:13 PM BURKE 2:00 PM 3 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6108000000-E 1665 1.75 TON 1000.00 1750.00 1650.00 2887.50 100.00  175.00FERTILIZER TOPDRESSING

0076 6111000000-E SP   35 LF  25.00 875.00 70.00 2450.00 50.00  1750.00IMPERVIOUS DIKE

0077 6114500000-N 1667  10 MHR 15.00 150.00 38.50 385.00 10.00  100.00SPECIALIZED HAND MOWING

0078 6117000000-N SP   25 EA  1.00 25.00 400.00 10000.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0079 6132000000-N SP   4 EA  500.00 2000.00 1000.00 4000.00 500.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0080 8017000000-N SP  Lump Sum 10000.00 40700.00  22000.00CM&R TEMP ACCESS ***********
(16+45.00 -L-)

0081 8035000000-N 402 Lump Sum 91900.00 40000.00  47500.00REMV EXIST STR **********
(16+45.00 -L-)

0082 8084000000-N 410 Lump Sum 5000.00 12000.00  20000.00FND EXCAV EB** STA*******
(2,16+45.00 -L-)

0083 8105520000-E 411  31 LF  1205.00 37355.00 1412.00 43772.00 1040.00  32240.003'-0" DRILLD PIER IN SOIL

0084 8105620000-E 411 63.5 LF  1205.00 76517.50 1312.94 83371.69 1040.00  66040.003'-0" DRILLD PIER NO SOIL

0085 8113000000-N 411  1 EA  500.00 500.00 220.00 220.00 500.00  500.00SID INSPECTIONS

0086 8115000000-N 411  1 EA  2500.00 2500.00 1980.00 1980.00 2450.00  2450.00CSL TESTING

0087 8121000000-N 412 Lump Sum 5000.00 20000.00  7500.00UNCL STR EXCAV STA *****
(16+45.00 -L-)

0088 8182000000-E 420 121.8 CY  660.00 80388.00 800.00 97440.00 1000.00  121800.00CLASS A CONCRETE (BRIDGE)

0089 8210000000-N 422 Lump Sum 14800.00 20000.00  20000.00BRG APPR SLAB ***********
(16+45.00 -L-)

0090 8217000000-E 425  30,472 LB  1.00 30472.00 1.25 38090.00 1.20  36566.40REINF STEEL (BRIDGE)

0091 8238000000-E 425  3,756 LB  1.90 7136.40 1.50 5634.00 3.00  11268.00SPIRAL COL REINF STL BRG

0092 8364000000-E 450  150 LF  60.00 9000.00 27.01 4051.50 50.00  7500.00HP12X53 PILES

0093 8505000000-E 460  380 LF  70.00 26600.00 65.00 24700.00 100.00  38000.00VERT CONC BARRIER RAIL

0094 8608000000-E 876  375 TON 50.00 18750.00 1.00 375.00 1.00  375.00RIP RAP II (2'-0")

0095 8622000000-E 876  418 SY  2.00 836.00 2.00 836.00 2.00  836.00GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 7500.00 8500.00  10380.00ELASTOMERIC BEARINGS

0097 8753100000-E 430  1,900 LF  221.00 419900.00 214.33 407227.00 230.00  437000.003'-0"X 2'-9" PRESTR BOX BEAM

0098 8860000000-N SP  Lump Sum 1500.00 1500.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1272854.90 TOTAL 1320255.20 TOTAL  1337878.00CONTRACT TOTAL

 

    SUB-TOTAL 427200.00 SUB-TOTAL 469858.01 SUB-TOTAL  454422.60ROADWAY ITEMS

    SUB-TOTAL 845654.90 SUB-TOTAL 850397.19 SUB-TOTAL  883455.40STRUCTURE ITEMS



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

R.E. BURNS & SONS CO., INC. NHM CONSTRUCTORS, LLC

STATESVILLE,  NC ASHEVILLE,  NC

JAN 03, 2017 01:13 PM BURKE 2:00 PM 4 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67350.00 69000.00  77475.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 17450.00 12000.00  8000.00BRG APP SUB REG TIER**
(16+45.00 -L-)

0003 0036000000-E 225  100 CY  1.00 100.00 10.00 1000.00 30.00  3000.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 100000.00 43000.00  51622.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  100 CY  23.00 2300.00 20.00 2000.00 58.00  5800.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  150 SY  2.00 300.00 2.00 300.00 6.00  900.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  50 TON 19.50 975.00 35.00 1750.00 39.00  1950.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  140 SY  2.00 280.00 2.20 308.00 8.50  1190.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  248 LF  38.00 9424.00 50.00 12400.00 45.00  11160.0015" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  100.00 200.00 200.00 400.00 542.00  1084.00**" DRAINAGE PIPE ELBOW
(15")

0012 0420000000-E 310  120 LF  270.00 32400.00 650.00 78000.00 295.00  35400.0066" RC PIPE CULV III

0013 0448200000-E 310  24 LF  41.00 984.00 65.00 1560.00 52.00  1248.0015" RCP CULV CLASS IV

0014 1099500000-E 505  50 CY  10.00 500.00 10.00 500.00 16.00  800.00SHALLOW UNDERCUT

0015 1099700000-E 505  80 TON 30.00 2400.00 20.00 1600.00 35.00  2800.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 30.00 1500.00 35.00 1750.00 36.00  1800.00INCIDENTAL STONE BASE

0017 1330000000-E 607  300 SY  25.00 7500.00 9.26 2778.00 25.00  7500.00INCIDENTAL MILLING

0018 1489000000-E 610  275 TON 65.00 17875.00 55.70 15317.50 25.00  6875.00ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  75 TON 65.00 4875.00 82.28 6171.00 65.00  4875.00ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  550 TON 65.00 35750.00 55.40 30470.00 65.00  35750.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  50 TON 400.00 20000.00 423.88 21194.00 65.00  3250.00ASP FOR PLANT MIX

0022 1693000000-E 654  25 TON 150.00 3750.00 152.53 3813.25 400.00  10000.00ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  16 EA  200.00 3200.00 175.00 2800.00 250.00  4000.00RIGHT OF WAY MARKERS

0024 2021000000-N SP   1 EA  200.00 200.00 175.00 175.00 250.00  250.00GENERIC GRADING ITEM (EA)
RIGHT OF WAY MARKERS

0025 2022000000-E 815  56 CY  1.00 56.00 10.00 560.00 16.00  896.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  250 SY  2.00 500.00 2.00 500.00 5.00  1250.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  42 CY  29.25 1228.50 15.00 630.00 56.00  2352.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  250 LF  1.00 250.00 4.00 1000.00 14.00  3500.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  250.00 250.00 100.00 100.00 472.00  472.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  15.00 90.00 20.00 120.00 19.00  114.006" OUTLET PIPE

0031 2220000000-E 838 12.6 CY  1250.00 15750.00 1300.00 16380.00 1500.00  18900.00REINFORCED ENDWALLS

0032 2286000000-N 840  4 EA  1450.00 5800.00 1700.00 6800.00 1437.00  5748.00MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  1 EA  550.00 550.00 600.00 600.00 478.00  478.00FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  3 EA  550.00 1650.00 600.00 1800.00 471.00  1413.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  30 LF  30.00 900.00 50.00 1500.00 50.00  1500.00SHOULDER BERM GUTTER

0036 2577000000-E 846  145 LF  24.00 3480.00 50.00 7250.00 35.00  5075.00CONC EXPRESSWAY GUTTER

0037 3030000000-E 862 312.5 LF  15.20 4750.00 15.20 4750.00 15.20  4750.00STL BM GUARDRAIL



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

R.E. BURNS & SONS CO., INC. NHM CONSTRUCTORS, LLC

STATESVILLE,  NC ASHEVILLE,  NC

JAN 03, 2017 01:13 PM BURKE 2:00 PM 5 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3045000000-E 862 62.5 LF  17.00 1062.50 17.00 1062.50 17.00  1062.50SBGR SHOP CURVED

0039 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0040 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 500.00  500.00GR ANCHOR TYPE AT-1

0041 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0042 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0043 3628000000-E 876  60 TON 39.50 2370.00 50.00 3000.00 53.00  3180.00RIP RAP, CLASS I

0044 3649000000-E 876  30 TON 37.50 1125.00 50.00 1500.00 44.00  1320.00RIP RAP, CLASS B

0045 3656000000-E 876  1,465 SY  2.00 2930.00 2.00 2930.00 5.00  7325.00GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903 80.5 LF  7.00 563.50 7.00 563.50 5.10  410.55SUPPORT, 3-LB STL U-CHAN

0047 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 150.00  300.00SIGN ERECTION, TYPE D

0048 4102000000-N 904  1 EA  100.00 100.00 100.00 100.00 150.00  150.00SIGN ERECTION, TYPE E

0049 4155000000-N 907  9 EA  1.00 9.00 1.00 9.00 5.00  45.00DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  492 SF  4.25 2091.00 4.25 2091.00 6.48  3188.16WORK ZONE SIGNS (STAT)

0051 4410000000-E 1110  169 SF  8.00 1352.00 8.00 1352.00 6.90  1166.10WORK ZONE SIGNS (BARR)

0052 4445000000-E 1145  112 LF  25.00 2800.00 25.00 2800.00 22.00  2464.00BARRICADES (TYPE III)

0053 4847000000-E 1205  3,040 LF  1.74 5289.60 1.74 5289.60 1.74  5289.60POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 6000000000-E 1605  2,300 LF  2.00 4600.00 2.00 4600.00 2.00  4600.00TEMPORARY SILT FENCE

0055 6006000000-E 1610  165 TON 21.00 3465.00 22.00 3630.00 44.00  7260.00EROS CONTRL STONE CL A

0056 6009000000-E 1610  185 TON 37.50 6937.50 22.00 4070.00 44.00  8140.00EROS CONTRL STONE CL B

0057 6012000000-E 1610  460 TON 19.50 8970.00 22.00 10120.00 44.00  20240.00SEDIMENT CONTROL STONE

0058 6015000000-E 1615  2 ACR 300.00 600.00 1000.00 2000.00 1000.00  2000.00TEMPORARY MULCHING

0059 6018000000-E 1620  200 LB  1.25 250.00 5.00 1000.00 5.00  1000.00SEED FOR TEMP SEEDING

0060 6021000000-E 1620  1 TON 100.00 100.00 2000.00 2000.00 2000.00  2000.00FERT FOR TEMP SEEDING

0061 6024000000-E 1622  100 LF  4.50 450.00 7.00 700.00 12.00  1200.00TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00 3.00  600.00SAFETY FENCE

0063 6030000000-E 1630  200 CY  12.00 2400.00 3.00 600.00 18.00  3600.00SILT EXCAVATION

0064 6036000000-E 1631  6,800 SY  2.00 13600.00 1.75 11900.00 1.75  11900.00MATTING FOR EROS CONTROL

0065 6037000000-E SP   100 SY  4.00 400.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0066 6042000000-E 1632  430 LF  6.50 2795.00 6.50 2795.00 6.50  2795.001/4" HARDWARE CLOTH

0067 6045000000-E SP   180 LF  56.00 10080.00 85.00 15300.00 48.00  8640.00**" TEMPORARY PIPE
(18")

0068 6070000000-N 1639  12 EA  475.00 5700.00 150.00 1800.00 792.00  9504.00SPECIAL STILLING BASINS

0069 6071020000-E SP   25 LB  8.00 200.00 17.00 425.00 10.00  250.00POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  2 ACR 600.00 1200.00 1800.00 3600.00 1800.00  3600.00SEEDING AND MULCHING

0071 6087000000-E 1660 1.5 ACR 100.00 150.00 10.00 15.00 200.00  300.00MOWING

0072 6090000000-E 1661  50 LB  1.25 62.50 8.00 400.00 8.00  400.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 100.00 25.00 2500.00 625.00 2500.00  625.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  1.25 93.75 4.00 300.00 4.00  300.00SEED FOR SUPP SEEDING



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

R.E. BURNS & SONS CO., INC. NHM CONSTRUCTORS, LLC

STATESVILLE,  NC ASHEVILLE,  NC

JAN 03, 2017 01:13 PM BURKE 2:00 PM 6 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6108000000-E 1665 1.75 TON 100.00 175.00 1500.00 2625.00 1500.00  2625.00FERTILIZER TOPDRESSING

0076 6111000000-E SP   35 LF  50.00 1750.00 50.00 1750.00 35.00  1225.00IMPERVIOUS DIKE

0077 6114500000-N 1667  10 MHR 10.00 100.00 10.00 100.00 35.00  350.00SPECIALIZED HAND MOWING

0078 6117000000-N SP   25 EA  50.00 1250.00 1.00 25.00 250.00  6250.00RESPONSE FOR EROS CONTROL

0079 6132000000-N SP   4 EA  1500.00 6000.00 750.00 3000.00 350.00  1400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0080 8017000000-N SP  Lump Sum 22000.00 30000.00  75000.00CM&R TEMP ACCESS ***********
(16+45.00 -L-)

0081 8035000000-N 402 Lump Sum 65000.00 90000.00  88500.00REMV EXIST STR **********
(16+45.00 -L-)

0082 8084000000-N 410 Lump Sum 15000.00 20000.00  7500.00FND EXCAV EB** STA*******
(2,16+45.00 -L-)

0083 8105520000-E 411  31 LF  975.00 30225.00 1230.00 38130.00 985.08  30537.483'-0" DRILLD PIER IN SOIL

0084 8105620000-E 411 63.5 LF  975.00 61912.50 1230.00 78105.00 985.08  62552.583'-0" DRILLD PIER NO SOIL

0085 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0086 8115000000-N 411  1 EA  1500.00 1500.00 2450.00 2450.00 2450.00  2450.00CSL TESTING

0087 8121000000-N 412 Lump Sum 6000.00 3000.00  20000.00UNCL STR EXCAV STA *****
(16+45.00 -L-)

0088 8182000000-E 420 121.8 CY  1250.00 152250.00 800.00 97440.00 730.00  88914.00CLASS A CONCRETE (BRIDGE)

0089 8210000000-N 422 Lump Sum 10270.00 16000.00  10000.00BRG APPR SLAB ***********
(16+45.00 -L-)

0090 8217000000-E 425  30,472 LB  1.00 30472.00 1.20 36566.40 2.00  60944.00REINF STEEL (BRIDGE)

0091 8238000000-E 425  3,756 LB  1.75 6573.00 4.00 15024.00 2.50  9390.00SPIRAL COL REINF STL BRG

0092 8364000000-E 450  150 LF  58.05 8707.50 25.00 3750.00 60.00  9000.00HP12X53 PILES

0093 8505000000-E 460  380 LF  70.00 26600.00 80.00 30400.00 110.00  41800.00VERT CONC BARRIER RAIL

0094 8608000000-E 876  375 TON 1.00 375.00 45.00 16875.00 40.00  15000.00RIP RAP II (2'-0")

0095 8622000000-E 876  418 SY  2.00 836.00 2.00 836.00 6.00  2508.00GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 10025.00 8000.00  7500.00ELASTOMERIC BEARINGS

0097 8753100000-E 430  1,900 LF  226.15 429685.00 230.00 437000.00 293.00  556700.003'-0"X 2'-9" PRESTR BOX BEAM

0098 8860000000-N SP  Lump Sum 600.00 2000.00  850.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1346999.85 TOTAL 1383586.75 TOTAL  1551883.97CONTRACT TOTAL

 

    SUB-TOTAL 468468.85 SUB-TOTAL 457510.35 SUB-TOTAL  462237.91ROADWAY ITEMS

    SUB-TOTAL 878531.00 SUB-TOTAL 926076.40 SUB-TOTAL  1089646.06STRUCTURE ITEMS



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

JAN 03, 2017 01:13 PM BURKE 2:00 PM 7 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 20000.00   BRG APP SUB REG TIER**
(16+45.00 -L-)

0003 0036000000-E 225  100 CY  30.00 3000.00   UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 31720.00   GRADING

0005 0050000000-E 226  1 ACR 5500.00 5500.00   SUPP CLEARING & GRUBBING

0006 0195000000-E 265  100 CY  52.00 5200.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  150 SY  1.75 262.50   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  50 TON 41.15 2057.50   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  140 SY  3.40 476.00   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  248 LF  55.00 13640.00   15" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  290.00 580.00   **" DRAINAGE PIPE ELBOW
(15")

0012 0420000000-E 310  120 LF  335.00 40200.00   66" RC PIPE CULV III

0013 0448200000-E 310  24 LF  73.00 1752.00   15" RCP CULV CLASS IV

0014 1099500000-E 505  50 CY  30.00 1500.00   SHALLOW UNDERCUT

0015 1099700000-E 505  80 TON 36.00 2880.00   CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 37.00 1850.00   INCIDENTAL STONE BASE

0017 1330000000-E 607  300 SY  29.00 8700.00   INCIDENTAL MILLING

0018 1489000000-E 610  275 TON 75.00 20625.00   ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  75 TON 75.00 5625.00   ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  550 TON 75.00 41250.00   ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  50 TON 460.00 23000.00   ASP FOR PLANT MIX

0022 1693000000-E 654  25 TON 175.00 4375.00   ASPH PLT MIX PVMT REPAIR

0023 2000000000-N 806  16 EA  155.00 2480.00   RIGHT OF WAY MARKERS

0024 2021000000-N SP   1 EA  155.00 155.00   GENERIC GRADING ITEM (EA)
RIGHT OF WAY MARKERS

0025 2022000000-E 815  56 CY  45.00 2520.00   SUBDRAIN EXCAVATION

0026 2026000000-E 815  250 SY  9.50 2375.00   GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  42 CY  90.00 3780.00   SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  250 LF  15.00 3750.00   6" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  370.00 370.00   SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  42.00 252.00   6" OUTLET PIPE

0031 2220000000-E 838 12.6 CY  2145.00 27027.00   REINFORCED ENDWALLS

0032 2286000000-N 840  4 EA  1680.00 6720.00   MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  1 EA  830.00 830.00   FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  3 EA  825.00 2475.00   FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  30 LF  115.00 3450.00   SHOULDER BERM GUTTER

0036 2577000000-E 846  145 LF  58.00 8410.00   CONC EXPRESSWAY GUTTER

0037 3030000000-E 862 312.5 LF  17.50 5468.75   STL BM GUARDRAIL



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

JAN 03, 2017 01:13 PM BURKE 2:00 PM 8 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3045000000-E 862 62.5 LF  20.00 1250.00   SBGR SHOP CURVED

0039 3150000000-N 862  5 EA  32.00 160.00   ADDIT GUARDRAIL POSTS

0040 3195000000-N 862  1 EA  580.00 580.00   GR ANCHOR TYPE AT-1

0041 3215000000-N 862  4 EA  1875.00 7500.00   GR ANCHOR TYPE III

0042 3270000000-N SP   3 EA  2220.00 6660.00   GR ANCHOR TYPE 350

0043 3628000000-E 876  60 TON 47.00 2820.00   RIP RAP, CLASS I

0044 3649000000-E 876  30 TON 47.00 1410.00   RIP RAP, CLASS B

0045 3656000000-E 876  1,465 SY  3.00 4395.00   GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903 80.5 LF  7.40 595.70   SUPPORT, 3-LB STL U-CHAN

0047 4096000000-N 904  2 EA  105.00 210.00   SIGN ERECTION, TYPE D

0048 4102000000-N 904  1 EA  105.00 105.00   SIGN ERECTION, TYPE E

0049 4155000000-N 907  9 EA  1.00 9.00   DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  492 SF  4.50 2214.00   WORK ZONE SIGNS (STAT)

0051 4410000000-E 1110  169 SF  8.45 1428.05   WORK ZONE SIGNS (BARR)

0052 4445000000-E 1145  112 LF  26.40 2956.80   BARRICADES (TYPE III)

0053 4847000000-E 1205  3,040 LF  1.84 5593.60   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 6000000000-E 1605  2,300 LF  2.25 5175.00   TEMPORARY SILT FENCE

0055 6006000000-E 1610  165 TON 46.00 7590.00   EROS CONTRL STONE CL A

0056 6009000000-E 1610  185 TON 47.00 8695.00   EROS CONTRL STONE CL B

0057 6012000000-E 1610  460 TON 44.00 20240.00   SEDIMENT CONTROL STONE

0058 6015000000-E 1615  2 ACR 1270.00 2540.00   TEMPORARY MULCHING

0059 6018000000-E 1620  200 LB  5.25 1050.00   SEED FOR TEMP SEEDING

0060 6021000000-E 1620  1 TON 2640.00 2640.00   FERT FOR TEMP SEEDING

0061 6024000000-E 1622  100 LF  14.50 1450.00   TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  3.10 620.00   SAFETY FENCE

0063 6030000000-E 1630  200 CY  1.15 230.00   SILT EXCAVATION

0064 6036000000-E 1631  6,800 SY  2.10 14280.00   MATTING FOR EROS CONTROL

0065 6037000000-E SP   100 SY  4.20 420.00   COIR FIBER MAT

0066 6042000000-E 1632  430 LF  6.90 2967.00   1/4" HARDWARE CLOTH

0067 6045000000-E SP   180 LF  48.80 8784.00   **" TEMPORARY PIPE
(18")

0068 6070000000-N 1639  12 EA  240.00 2880.00   SPECIAL STILLING BASINS

0069 6071020000-E SP   25 LB  10.55 263.75   POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  2 ACR 2325.00 4650.00   SEEDING AND MULCHING

0071 6087000000-E 1660 1.5 ACR 525.00 787.50   MOWING

0072 6090000000-E 1661  50 LB  5.30 265.00   SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 2640.00 660.00   FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  5.25 393.75   SEED FOR SUPP SEEDING



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

JAN 03, 2017 01:13 PM BURKE 2:00 PM 9 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6108000000-E 1665 1.75 TON 2640.00 4620.00   FERTILIZER TOPDRESSING

0076 6111000000-E SP   35 LF  130.00 4550.00   IMPERVIOUS DIKE

0077 6114500000-N 1667  10 MHR 79.00 790.00   SPECIALIZED HAND MOWING

0078 6117000000-N SP   25 EA  422.00 10550.00   RESPONSE FOR EROS CONTROL

0079 6132000000-N SP   4 EA  2230.00 8920.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0080 8017000000-N SP  Lump Sum 133600.00   CM&R TEMP ACCESS ***********
(16+45.00 -L-)

0081 8035000000-N 402 Lump Sum 165600.00   REMV EXIST STR **********
(16+45.00 -L-)

0082 8084000000-N 410 Lump Sum 6500.00   FND EXCAV EB** STA*******
(2,16+45.00 -L-)

0083 8105520000-E 411  31 LF  1100.00 34100.00   3'-0" DRILLD PIER IN SOIL

0084 8105620000-E 411 63.5 LF  1100.00 69850.00   3'-0" DRILLD PIER NO SOIL

0085 8113000000-N 411  1 EA  200.00 200.00   SID INSPECTIONS

0086 8115000000-N 411  1 EA  1900.00 1900.00   CSL TESTING

0087 8121000000-N 412 Lump Sum 7000.00   UNCL STR EXCAV STA *****
(16+45.00 -L-)

0088 8182000000-E 420 121.8 CY  1210.00 147378.00   CLASS A CONCRETE (BRIDGE)

0089 8210000000-N 422 Lump Sum 22500.00   BRG APPR SLAB ***********
(16+45.00 -L-)

0090 8217000000-E 425  30,472 LB  0.81 24682.32   REINF STEEL (BRIDGE)

0091 8238000000-E 425  3,756 LB  1.65 6197.40   SPIRAL COL REINF STL BRG

0092 8364000000-E 450  150 LF  70.00 10500.00   HP12X53 PILES

0093 8505000000-E 460  380 LF  125.00 47500.00   VERT CONC BARRIER RAIL

0094 8608000000-E 876  375 TON 58.00 21750.00   RIP RAP II (2'-0")

0095 8622000000-E 876  418 SY  2.00 836.00   GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 7000.00   ELASTOMERIC BEARINGS

0097 8753100000-E 430  1,900 LF  246.00 467400.00   3'-0"X 2'-9" PRESTR BOX BEAM

0098 8860000000-N SP  Lump Sum 1000.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1719647.62   CONTRACT TOTAL

 

    SUB-TOTAL 544153.90   ROADWAY ITEMS

    SUB-TOTAL 1175493.72   STRUCTURE ITEMS



BRIDGE #21 OVER HENRY FORK RIVER ON SR-1803 (JOHNSON BRIDGE ROAD).

   

JAN 03, 2017 01:13 PM BURKE 2:00 PM 10 /  10 004

46113.3.1 DEC 20 2016 C203827

TIP NO 0.145 MIB-5398

FED AID NO BRZ-1803(001)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1272854.90   EASTERN STRUCTURES LLC

     2  1320255.20   MILLER ENGINEERING COMPANY, INC

     3  1337878.00   APPLE TUCK & ASSOCIATES, INC.

     4  1346999.85   DANE CONSTRUCTION, INC.

     5  1383586.75   R.E. BURNS & SONS CO., INC.

     6  1551883.97   NHM CONSTRUCTORS, LLC

     7  1719647.62   ENGLISH CONSTRUCTION CO INC



I-40 FROM THE BUNCOMBE COUNTY LINE TO BRIDGES 30 & 31.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

JAN 03, 2017 01:13 PM MCDOWELL 2:00 PM 1 /  3 005

53039.3.1 DEC 20 2016 C203871

TIP NO 5.940 MII-5833

FED AID NO NHPP-0040(026)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00   MOBILIZATION

0002 1245000000-E SP  12.5 SMI 4200.00 52500.00   SHOULDER RECONSTRUCTION

0003 1308000000-E 607  112,475 SY  2.15 241821.25   MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0004 1330000000-E 607  9,490 SY  10.00 94900.00   INCIDENTAL MILLING

0005 1524200000-E 610  42,676 TON 49.50 2112462.00   ASP CONC SURF CRS S9.5D

0006 1577000000-E 620  2,433 TON 515.00 1252995.00   POLYM MOD ASP BNDR FOR PLT MIX

0007 1704000000-E SP   2,327 TON 125.00 290875.00   PATCHING EXIST PAVEMENT

0008 1840000000-E 665  125,244 LF  0.84 105204.96   MILLED RUMBLE STRIPS

0009 2738000000-E SP   1,367 SY  60.00 82020.00   GENERIC PAVING ITEM (SY)
REMOVE & REPLACE 4" CONCRETE PAVED DITCH

0010 2752000000-E SP   3,000 LF  40.00 120000.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 8" X 6" CONC- RETE CURB

0011 2752000000-E SP   1,150 LF  66.00 75900.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE CONCRETE EXP- RESSWAY
GUTTER

0012 2752000000-E SP   750 LF  60.00 45000.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE SHOULDER BERM GUTTER

0013 2815000000-N 858  8 EA  1850.00 14800.00   ADJ DROP INLETS

0014 3000000000-N SP   6 EA  15500.00 93000.00   IMPACT ATTEN TYPE 350

0015 3150000000-N 862  70 EA  55.00 3850.00   ADDIT GUARDRAIL POSTS

0016 3180000000-N 862  16 EA  2800.00 44800.00   GR ANCHOR TYPE **********
(BURIED IN CUT)

0017 3210000000-N 862  23 EA  550.00 12650.00   GR ANCHOR TYPE CAT-1

0018 3270000000-N SP   8 EA  1900.00 15200.00   GR ANCHOR TYPE 350

0019 3317000000-N 862  12 EA  1675.00 20100.00   GR ANCHOR TYPE B-77

0020 3319000000-N 862  8 EA  1600.00 12800.00   GR ANCHOR TYPE B-83

0021 3420000000-E SP   31,890 LF  22.25 709552.50   GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING   GUARDRAIL

0022 4400000000-E 1110  144 SF  6.50 936.00   WORK ZONE SIGNS (STAT)

0023 4405000000-E 1110  288 SF  15.00 4320.00   WORK ZONE SIGNS (PORT)

0024 4410000000-E 1110  20 SF  10.00 200.00   WORK ZONE SIGNS (BARR)

0025 4415000000-N 1115  2 EA  5000.00 10000.00   FLASHING ARROW BOARD

0026 4420000000-N 1120  2 EA  15000.00 30000.00   PORTABLE CHANGE MSG SIGN

0027 4422000000-N 1120  90 DAY 350.00 31500.00   PORT CHANGE MSG SIGN (SHORT TERM)

0028 4430000000-N 1130  160 EA  60.00 9600.00   DRUMS

0029 4445000000-E 1145  40 LF  30.00 1200.00   BARRICADES (TYPE III)

0030 4480000000-N 1165  2 EA  18000.00 36000.00   TMA

0031 4510000000-N SP   300 HR  60.00 18000.00   LAW ENFORCEMENT

0032 4600000000-N SP   12 EA  250.00 3000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0033 4600000000-N SP   4 EA  4500.00 18000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS



I-40 FROM THE BUNCOMBE COUNTY LINE TO BRIDGES 30 & 31.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

JAN 03, 2017 01:13 PM MCDOWELL 2:00 PM 2 /  3 005

53039.3.1 DEC 20 2016 C203871

TIP NO 5.940 MII-5833

FED AID NO NHPP-0040(026)

PAVEMENT AND BRIDGE REHABILITATION.

0034 4600000000-N SP   12 EA  9500.00 114000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0035 4710000000-E 1205  28 LF  15.00 420.00   24"WIDE THERMO 120 MILS

0036 4725000000-E 1205  16 EA  165.00 2640.00   THERMO PVT SYMBOL 90MILS

0037 4810000000-E 1205  158,400 LF  0.20 31680.00   PAINT PVMT MARKINGS 4"

0038 4845000000-N 1205  10 EA  100.00 1000.00   PAINT PVT MKG SYMBOL

0039 4847100000-E 1205  168,397 LF  1.00 168397.00   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0040 4847120000-E 1205  5,316 LF  3.50 18606.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0041 4905000000-N 1253  9,065 EA  25.00 226625.00   SNOWPLB PVMT MRKER

0042 5255000000-N 1413 Lump Sum 135000.00   PORTABLE LIGHTING

0043 7444000000-E 1725  100 LF  25.00 2500.00   INDUCTIVE LOOP SAWCUT

STRUCTURE ITEMS

0044 8296000000-N 442 Lump Sum 185000.00   POLLUTION CONTROL

0045 8692000000-N SP  Lump Sum 25000.00   FOAM JOINT SEALS

0046 8860000000-N SP  Lump Sum 65000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE   #12

0047 8860000000-N SP  Lump Sum 65000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE   #16

0048 8860000000-N SP  Lump Sum 66400.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #12

0049 8860000000-N SP  Lump Sum 65400.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #16

0050 8882000000-E SP  80.8 CF  530.00 42824.00   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0051 8892000000-E SP   324 SF  80.00 25920.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0052 8892000000-E SP   6 SF  2400.00 14400.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0053 8892000000-E SP   13,508 SF  10.00 135080.00   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM - MECHANICALLY
DISTRIBUTED

 

    TOTAL 7304078.71   CONTRACT TOTAL

 

    SUB-TOTAL 6614054.71   ROADWAY ITEMS

    SUB-TOTAL 690024.00   STRUCTURE ITEMS



I-40 FROM THE BUNCOMBE COUNTY LINE TO BRIDGES 30 & 31.

   

JAN 03, 2017 01:13 PM MCDOWELL 2:00 PM 3 /  3 005

53039.3.1 DEC 20 2016 C203871

TIP NO 5.940 MII-5833

FED AID NO NHPP-0040(026)

PAVEMENT AND BRIDGE REHABILITATION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7304078.71   MAYMEAD, INC.



REPLACEMENT OF ONE CULVERT IN CUMBERLAND COUNTY.

S & C CONSTRUCTION LLC

WILMINGTON,  NC

S T WOOTEN CORPORATION SMITH-ROWE, LLC

WILSON,  NC MOUNT AIRY,  NC

JAN 03, 2017 01:13 PM CUMBERLAND 2:00 PM 1 /  2 007

15006.1026039 DEC 20 2016 C203962

TIP NO 0.095 MI

FED AID NO 15006.1026039

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61611.45 66000.00  68000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 646942.24 408200.00  591992.62GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGE

0003 0000915000-N SP   2 EA  25704.00 51408.00 26000.00 52000.00 56311.83  112623.66GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #250252

0004 0000930000-E SP   80 LF  263.20 21056.00 290.00 23200.00 248.37  19869.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250252

0005 0000930000-E SP   80 LF  263.20 21056.00 290.00 23200.00 248.37  19869.60GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250252

0006 0000930000-E SP   90 LF  3254.72 292924.80 4500.00 405000.00 3233.03  290972.70GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #250252

0007 0000950000-E SP   8,750 SF  22.72 198800.00 40.00 350000.00 30.00  262500.00GENERIC MISCELLANEOUS ITEM (SF)
PERMANENT SHEET PILES

 

    TOTAL 1293798.49 TOTAL 1327600.00 TOTAL  1365828.18CONTRACT TOTAL

 

    SUB-TOTAL 1293798.49 SUB-TOTAL 1327600.00 SUB-TOTAL  1365828.18ROADWAY ITEMS



REPLACEMENT OF ONE CULVERT IN CUMBERLAND COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

JAN 03, 2017 01:13 PM CUMBERLAND 2:00 PM 2 /  2 007

15006.1026039 DEC 20 2016 C203962

TIP NO 0.095 MI

FED AID NO 15006.1026039

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 74000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 715800.50 589025.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGE

0003 0000915000-N SP   2 EA  35000.00 70000.00 70000.00 140000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #250252

0004 0000930000-E SP   80 LF  250.00 20000.00 230.00 18400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250252

0005 0000930000-E SP   80 LF  250.00 20000.00 230.00 18400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250252

0006 0000930000-E SP   90 LF  4000.00 360000.00 4360.00 392400.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #250252

0007 0000950000-E SP   8,750 SF  26.25 229687.50 30.00 262500.00  GENERIC MISCELLANEOUS ITEM (SF)
PERMANENT SHEET PILES

 

    TOTAL 1485488.00 TOTAL 1494725.00  CONTRACT TOTAL

 

    SUB-TOTAL 1485488.00 SUB-TOTAL 1494725.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1293798.49   S & C CONSTRUCTION LLC

     2  1327600.00   S T WOOTEN CORPORATION

     3  1365828.18   SMITH-ROWE, LLC

     4  1485488.00   T. A. LOVING COMPANY

     5  1494725.00   R.E. BURNS & SONS CO., INC.



NC-12 - RODANTHE BREACH LONG TERM IMPROVEMENTS (PHASE IIB).

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

PCL CIVIL CONSTRUCTORS INC MCLEAN-TRAYLOR, JOINT VENTURE

RALEIGH,  NC EVANSVILLE,  IN

JAN 03, 2017 01:13 PM DARE 2:00 PM 1 /  1 008

32635.3.10 DEC 20 2016 C203474

TIP NO 3.000 MIB-2500B

FED AID NO BRNHF-0012(56)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 145336271.00 149000000.00  165349000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCT

 

    TOTAL 145336271.00 TOTAL 149000000.00 TOTAL  165349000.00CONTRACT TOTAL

 

    SUB-TOTAL 145336271.00 SUB-TOTAL 149000000.00 SUB-TOTAL  165349000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  145336271.00   FLATIRON CONSTRUCTORS INC

  **  2  149000000.00   PCL CIVIL CONSTRUCTORS INC

       ** BOND EXECUTED IMPROPERLY

       ** POA NOT DATED.

     3  165349000.00   MCLEAN-TRAYLOR, JOINT VENTURE

       
** DENOTES IRREGULAR BID


